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Cumberland Mountain State Park 
24 Office drive 

Crossville TN 38555 
 

Campground Bathhouse 2 – Remodel (women’s) 
 
 

The contractor shall be responsible for all materials, labor, and equipment required to 
remodel the women’s bathhouse 2. The women’s side will be a full interior demo and 
remodel. The men’s side was recently remodeled and should serve as an example.  
 
General 

1. See Product Specifications. 
2. Park manager will select all colors, tile selection and grout color. 
3. This is a turnkey job. All aspects of this job will be left in a finished 

condition: All finish work, interior and exterior walls and trim, finish 
painting, caulking and final cleanup are included in this contract.   

4. All miscellaneous adaptors, connectors, etc. for lighting, plumbing and 
ventilation will be supplied by contractor. 

5. Layout will consist of 2 (two) showers, 2 (two) sinks, and 3 (three) 
toilets. 

6. Project must be completed by 04/08/2022. 
7. All work is to meet IBC and ADA. 

 
 
 
The Contractor shall complete the following scope of work details below.   
Scope of work Details: 
 
Demo 

1. Remove all fixture plumbing and electric. 
2. Remove all block stall dividers. 
3. Remove all manufactured stall partitions. 
4. Remove vanity and sinks. 
5. Remove the existing concrete and tile floor all the way to the gravel substrate on 

the women’s side and the front foyer. 
6. Remove all existing plumbing. 
7. Remove existing windows. Block all but 2 (two), windows opening with block and 

paint to match the exterior color.  
 
Installation 

1. Install all new drain lines and connect to the existing drain in the men’s side. 
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2. Install new concrete floor. (Compacted gravel, vaper barrier and wire.) Concrete 
will be 4000 PSI mix with fiber. The pad will be a minimum of 6 (six) inches 
thick. 

3. Lay one course of 6-inch block, with 5/8 rebar epoxied 8 inches into the footer 
every other block, to outline shower lay out.  

4. Build a 2x6 stud wall on top of the block extending all the way to the ceilings. 
5. Build 2x4 stud wall behind the sinks. Walls will be insulated with R-13 insulation.   
6. Install new Uponor Pex waterlines attached to the ceiling to supply fixtures. 
7. Install 2x4 furring strips on the ceiling (16 OC) and attach new water-resistant 

green board drywall. Drywall will be glued and screwed. Drywall will have a 
smooth finish. 

8. Install 5/4 cedar trim for crown molding. 
9. Install two new vinyl replacement windows. Exterior will be flashed, trimmed, 

and sealed as to keep out the exterior elements (obscure glass).  See Product 
Specifications.    

10. Install new ADA approved safety handrails in ADA showers as per code.  See 
Product Specifications.    

11. Install new towel holders.  See Product Specifications.    
12. Install ADA compliant shower seats. See Product Specifications. 
13. Install two new mirrors.  See Product Specifications.    
14. Install new stainless-steel shower curtain rods. See Product Specifications.    
15. Install new toilet paper and paper towel and soap dispensers as per ADA. See 

Product Specifications.    
16. Install new hand dryer. See Product Specifications. 
17. Install 10.25 inches of fiberglass blow in insulation in the attic above the 

women’s side for an R value of 30. 
 
 

 
1. Tile work: 

a. Tile will be installed from floor to ceiling in the shower and sink, and on all 
walls. 

b. All tiles will be installed with thin set. 
c. Tile that is installed to Hardie board, tile mastic will be used. 
d. All Hardie board will be ½ inch. 
e. All Hardie board will be kept off the floor ½ inch. 
f. Attach Hardie board to existing block walls as follows. Apply glue (Loctite 

PL Premium) two 10-ounce tubes per 3 ft by 5 ft sheet.  Set board into 
glue and attach with Tapcon screws 1 foot OC. 

g. Attach Hardie board to framing as follows: Install a minimum of 10 mil 
plastic over framing. Then attach Hardie board to framing with Hardie 
board screws, 12-inch OC.  

h. All joints, inside and outside corners, to be fiberglass taped and receive 
one coat of thin set. 
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i. All Hardie Board will be primed with one coat of RedGuard waterproofing 
and crack prevention membrane prior to tile install. 

j. Tile, tile layout and grout joint size, will be decided by Park Manager. All 
edges and corners will be covered with bull nose tile. 

k. The outside corners will have aluminum trim.  
l. Tile will be grouted with TEC Power Grout. 
m. All inside corners will be caulked and not grouted for reasons of 

expansion. 
n. Floor: Concrete floor will be primed using Sherwin Williams Prep 

Rite. Tile flooring will be the same tile used for walls. Mosaic tile 
will be used in the shower floors. 

2. New HDPE toilet divider system will be installed.  One toilet area stall will be ADA 
accessible, with appropriate handrails installed. Existing handrails may be 
reinstalled.  ADA toilet stall must meet current code. See Product Specifications. 

3. Reinstall existing toilet paper holders. 
4. Install new towel hooks similar to existing. See Product Specifications.    
5. Install new wood plumbing chase to cover toilet plumbing. 

 
Electrical: 

1. After demo, all exposed electric wiring will be reworked or replaced as per code, 
if needed. 

2. All new electric wiring installed for new electric fixtures will be installed as per 
code. 

3. Remove and replace bath ventilation fan.  Fan will be vented outside thru the 
gable end sides. Weather hoods will be installed and connected to the fan 
ductwork.  Fan will be placed on occupancy sensors with adjustable time on 
capabilities. Ceiling fan penetrations will be trimmed with wood for a 
professional appearance. 

4. Existing heater will be reinstalled. 
5. Four new overhead lights will be installed. One, 1ft X 4ft LED light will be 

installed over the sink vanity on the ceiling. Three 2ft X 4ft LED lights will be 
installed on the ceiling in the middle of the bathrooms. Lights will be placed on 
occupancy sensors with adjustable time. 

6. New GFI outlets will be installed. 
 
Plumbing and Plumbing Areas: 

1. Remove and replace two bowl sink tops and faucets, perimeter will be caulked. 
New framing may have to be installed to accept new counter tops.  See Product 
Specifications.    

2. Sink fronts skirts to be 4 inches, to match sink tops.  
3. All water lines and shut off valves to be replaced to water heater / mechanical 

room. 
4. Shower faucets will be Delta MultiChoice universal shower valve with cartridge, 

Delta hand shower wall valve, Delta 2 sparer grab bar hand shower. 
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5. All water lines to be Pex (Uponor System). 
6. No more than three fixtures to be fed off of one ½ inch line. 
7. All accessible drain lines to be replaced with Sec 40 PVC drain lines. 
8. Drain traps will be Sec 40 PVC removable traps. 
9. All shower faucets to be replaced with surface mounted faucets.  ADA showers 

will have ADA compliant faucets. See Product Specifications. 
10. All toilets and toilet seats will be replaced with new. See Product Specifications. 
11. Install new toilet flanges.   
12. Interior Drain Line Replacement:  Install new 4-inch Sec 40 drain line.   

 
Product Specifications. 
Submittals are required for substituted products.   Any change in specified 
products used will be authorized by Facilities Manager or Facilities Surveyor 
prior to use. 

1. Some spec sheets will be provided containing the following products.  
2. House Cleaner, JOMAX and Bleach (Home Depot). 
3. Caulk, DAP 230, latex, paintable, interior, and exterior. 
4. Wood Primer, Sherwin Williams, Prep Rite Primer Sealer. 
5. Paint, Sherwin Williams, Super Paint, Semi-Gloss. 
6. Bath Vent Fans: Broan L700 Series. 
7. Tile: American Olean, Belmar, 12in X 12in Color Tortoise BL94, 2in X 2in Mosaic 

color Earth Blend BL 96, Wall Bull Nose 2in X 6in S-4269. 
8. Grout: Tec Power grout, Color 982 Sumer Wheat, special order, Lowes. 
9. Thin set: Flex Bond (Home Depot). 
10. Bathroom Caulk: Dap Silicone Plus, Rubber Kitchen and Bath Sealant. 
11. Stall dividers: Accurate, floor to ceiling anchored, solid plastic, color: Ivory 

Essence Speckle, full height aluminum wall brackets, 8-inch wrap around hinges, 
6 in aluminum strike.  

12. Showers: Delta MultiChoice valve Model # R1000-UNBXHF. Delta grab bar hand 
shower model # 52001-UF. Delta hand shower wall elbow model # 50560 (See 
Spec Sheet) ADA Qty of 2 each. 

13. Sink Faucets: Qty 2, Delta, Model 22C601 Single hole mount.  
14. Sink Drain: Qty 2, Delta, Model 33T290-1, Off Set Tail Pipe.     
15. Counter tops and sinks, Cultured Marble with ceramic under mounted sinks. 

Available at Dixie Kitchen. Color White Mexican Sand.  
16. Toilets: Kohler (Cimarron) Elongated Model K-11451 Color White. 
17. Toilet Seats: Comes with toilets. 
18. ADA Bench Seat: Accessibility Professionals, Model APFSSB2-180150 (HW) 18-

inch X 15 inch with swing down leg. Qty 2. 
19. LED lighting: Commercial Electric, Qty 3, Model BLP-24-U-P-40-40K-80-D-2, Qty 

1 Model FP1X4/4WY/HD. 
20. Awning window: Lansing, premium, White on white, Obscure glass. Qty 2. 
21. Hand Dryer: Royal Sovereign RTHD-461s. Qty 1. 
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Terms and Conditions: 
 
This is a turnkey job. All aspects of this job will be left in a finished condition: All finish 
work, interior and exterior walls and trim, finish painting, caulking and final cleanup are 
included in this contract. 
 
All bidders are advised to visit site to verify all conditions and dimensions. No 
allowances will be made by the agency due to any bidder neglecting to visit the site and 
verifying dimensions and conditions.  
 
Contractor will be responsible for determining where all utilities are on the job site and 
care should be taken to protect the utilities from any damage caused by the 
demo/construction. This will include any underground utilities around the job site area.  
If damage occurs, it must be repaired within a 24-hour period from the time damage 
occurs.  
 
Contractor will perform work on regular time and will invoice work time and material 
not to exceed the quoted price.  Any variance in quote will be addressed with a 
representative of Facilities Management, East TN Regional Office (ETRO) before 
additional work or materials are supplied. 
 
Work shall be scheduled to avoid any interference with normal operation of the park as 
much as possible.  During the construction period, coordinate construction schedules 
and operations with the agency.   Work must be conducted during the normal business 
hours of Monday through Friday, 8:00 a.m. to 4:30 p.m., unless approval for an 
alternate schedule is arranged with Facilities Management. 
 
Successful contractor to schedule and attend a pre-construction conference where a 
pre-construction form will be signed by Facilities Management, Contractor and Park 
Manager or park representative before work can begin. Contractor must also schedule 
and attend a final inspection where a final inspection form will be signed by Facilities 
Management, Contractor and Park Manager or park representative before invoice will be 
paid. 
 
Project will begin within 15 days of Purchase Order issuance and be complete within 15 
days after project has begun, unless other agreement has been approved by Facilities 
Management, ETRO.   
 
The contractor will protect areas adjacent to his work and will be required to repair any 
damage he may cause.  Contractor will protect work of other trades.  Contractor will 
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correct any painting related damage by cleaning, repairing, or replacing, and refinishing 
as directed by Facilities Management. 
 
Workmanship is to be warranted for not less than one year from date of final 
inspection.  Materials will be warranted as per manufacturer warranty. 
 
All materials, equipment, and supplies are to be new and in good condition, UL listed 
when applicable, and all work accomplished in a manner acceptable to Facilities 
Management. 
 
Submittals shall be required on all materials and must be presented for approval by the 
State of Tennessee representative whether it is Architect, Engineer, Designer, Park 
Manager, Facilities Manager, or Facilities Surveyor. If an Architect or Engineer or 
Certified, Licensed Designer, then it must contain their State Seal.  
 
Clean up of the project site shall be the responsibility of the contractor.  Contractor to 
assure that job site is clean of nails, debris, etc., at end of each day to ensure safety.  
Contractor will clean up and haul away all scrap when work is completed to an 
approved location off state property. 
 
Contractor, employees, or sub-contractors shall be licensed, certified, or registered as 
required. They must be registered in the State of Tennessee Edison purchasing system.  
 
The contractor shall have a Certificate of Insurance on file with Facilities Management.  
Contractor will have insurance as will protect the contractor from claims which may 
arise out of or result from the contractor operations under the contract and for which 
the contractor may be held legally liable, whether such operations be by the contractor 
or by sub-contractor or by anyone directly or indirectly employed by any of them, or 
anyone associated with them for whose acts they may be liable. Sub-contractors must 
also be registered in the State of Tennessee Edison purchasing system, be listed on the 
bid application and must show proof of insurance and have workers compensation.   
Insurance requirements are listed below. 
   
The State of Tennessee shall not be held liable for any damage, loss of property, or 
injury of personnel resulting from actions of the contractor and/or his/her sub-
contractors or employees.  
 
Contractor shall obtain all fees and permits required for project.  Contractor shall have a 
copy of project specifications, permits, and certificate of insurance on project site at all 
times. 
 
Contractor shall comply with all applicable codes, standards, and regulations in 
execution of project. 
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All work must conform to the state’s current approved codes, such as the International 
Building Code. All electrical and plumbing must conform to the latest and most current 
codes. All Fire Marshall approved projects must have a Certificate of Occupancy issued 
at the completion of the project. All ADA projects must have approval of the State of 
Tennessee Facilities Design Coordinator and be in compliance with the latest ADA code 
at the completion of the project.    
 
Invoice shall be submitted for payment within 10 days of project completion.  A copy of 
the invoice shall be submitted to Facilities Management, East TN Regional Office, 160 
State Circle, Rocky Top, TN 37769, or to deborah.g.smith@tn.gov.   
 
For scheduling contact:  
 
Facilities Manager:  Toney Winstead, 865-712-1513, toney.winstead@tn.gov  
 
Facilities Surveyor: Phillip Scruggs, 865-340-1149, Phillip.scruggs@tn.gov  
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